Corrigendum in reference to Pre-Bid Meeting held on 29-11-2016 for Selection of Agency for installation of additional package in 1093 L2 and 192 L3 Level Public Health Facilities in Uttar Pradesh as part of Facility branding in the FY 2016-17

It is to bring to notice of the changes/corrections to be made in the RFP as per decision of CMC in Pre-Bid Meeting held on 29-11-2016 in published/uploaded tender notice no. 7247 Dated 18-11-2016 named Selection of Agency for installation of additional package in 1093 L2 and 192 L3 Level Public Health Facilities in Uttar Pradesh as part of Facility branding in the FY 2016-17. These changes are deemed to be final from the highest authority of NHM-UP

1. The word 'Proprietorship' was not allowed as per decision of CMC but by mistake it was mentioned in the RFP, pg.no.28 and in the datasheet which has been removed. Firm s registered under proprietorship is not allowed to bid for this RFP.

2. Under the Scope of Work Section a point has been included which states that "The agency would replace all installed materials if found not as per specification and quantity. The items if damaged due to poor quality material and defective installation till the project period (6 months' warranty) are to be replaced."

3. Some changes in the material to be done by the agency are to be replaced along with the position at what they would be positioned at the facilities and they are as below:
   a) Item no. 4 as mentioned in the BOQ – under Floor plan it was suggested to keep it on the main entrance/reception area wall of the hospital and replace the material with Acrylic board which would be wall mounted instead of iron frame stand.
   b) In continuation to the above point It was decided to with hold 10% of agency payment till all clearances and maintenances are made.

Mission director
National Health Mission –
Uttar Pradesh